Cost Center:
Project Code:
Project #

GOVERNMENT OPERATIONS CENTER
Base Case Scenario

1550 Franklin Avenue-Old Court House ONTY UM UNIT PRICE TOTAL
Construction Fit Out (Arch.) 135,000f SF |$ 20.00|$ 2,700,000.00
HVAC 135,000 SF |$ 15.00 | $ 2,025,000.00
Sprinkler 135,000 SF |$ 250 $ 337,500.00
Electric 135,000 SF |$ 15.00 | $ 2,025,000.00
Plumbing 135,000 SF |$ 300(s 405,000.00
Abatement 135,000 SF |$ 200 (s 270,000.00
Elevator Upgrade 135,000 SF |$ 1.00 | $ 135,000.00
Security 135,000 SF |$ 1.00 | $ 135,000.00
SUBTOTAL $ 59.50 | $ 8,032,500.00
Utility upgrade 135,000 SF |$ - |8 -
Parking 135,000 SF |$ - 8 -
Consulting (10% of hard costs) 135,000 SF |$ 5951%$ 803,250.00
Furnishing & Equipment 135,000 SF |[$ - s -
Technology cabling / backbone 135,000 SF |[$ 950 | $ 1,282,500.00
Technology Electronics & Equipment 135,000f SF |$ 10.00 | $ 1,350,000.00
Moving & Storage 135,000 SF |$ 200($ 270,000.00
Transition Costs 135,000 SF |$ 400|$ 540,000.00
Contingency (5% of costs) 1350000 SF |$ 455]1$% 613,913
TOTAL $ 9550 | $ 12,892,162.50

Based on existing courthouse conditions leavings wings in.
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Cost Center:
Project Code:
Project #

GOVERNMENT OPERATIONS CENTER
Base Case Scenario

1 WEST - OPERATIONS QONTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 148,000f SF |$ 20.00|$ 2,960,000.00
HVAC 148,000 SF |$ 15.00 | $ 2,220,000.00
Sprinkler 148,000 SF |$ 250 $ 370,000.00
Electric 148,000 SF |$ 15.00 | $ 2,220,000.00
Plumbing 148,000 SF |$ 300(s 444,000.00
Abatement 148,000 SF |$ 200 (s 296,000.00
Elevator Upgrade 148,000 SF |$ 1.00 | $ 148,000.00
Security 148,000 SF |$ 1.00 | $ 148,000.00
SUBTOTAL $ 59.50 | $ 8,806,000.00
Utility Upgrade 148,000 SF |[$ - |8 -

Parking 148,000 SF |$ - 8 -

Consulting (10% of hard cost) 148,000 SF |[$ 5951%$ 880,600.00
Furnishing & Equipment 148,000 SF |[$ - s -

Technology cabling / backbone 148,000 SF |[$ 950 | $ 1,406,000.00
Technology Electronics & Equipment 148,000f SF |$ 10.00 | $ 1,480,000.00
Moving & Storage 148,000 SF |$ 200($ 296,000.00
Transition Costs 148,000 SF |$ 400|$ 592,000.00
Contingency (5% of cost) 148,000 SF |[$ 4551 $ 673,030
TOTAL $ 9550 | $ 14,133,630.00
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Cost Center:
Project Code:
Project #

GOVERNMENT OPERATIONS CENTER
Base Case Scenario

240 OLD COUNTRY ROAD ONTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 217,000 SF |$ 20.00|$ 4,340,000.00
HVAC 217,000 SF |$ 15.00 | $ 3,255,000.00
Sprinkler 217,000 SF |$ 250 $ 542,500.00
Electric 217,0000 SF |$ 15.00 | $ 3,255,000.00
Plumbing 217,000 SF |$ 300(s 651,000.00
Abatement 217,000 SF |$ 200 (s 434,000.00
Elevator Upgrade 217,000 SF |$ 1.00 | $ 217,000.00
Security 217,000 SF |$ 1.00 | $ 217,000.00
SUBTOTAL $ 5050 | $ 12,911,500.00
Utility upgrade 217,0000 SF |$ - |8 -

Parking 217,000 SF |$ - 8 -

Consulting (10% of hard costs) 217,0000 SF |$ 5951%$ 1,291,150.00
Furnishing & Equipment 217,0000 SF |$ - |8 -

Technology cabling / backbone 217,0000 SF |$ 950 $ 2,061,500.00
Technology Electronics & Equipment 217,000 SF |$ 10.00 | $ 2,170,000.00
Moving & Storage 217,000 SF |$ 200($ 434,000.00
Transition Costs 217,000 SF |$ 400|$ 868,000.00
Contingency (5% of costs) 217,000 SF |$ 455]1$% 986,807.50
TOTAL $ 9550 | $ 20,722,957.50

Prepared by: Advocate Consulting Group Page 3

3/24/03



Cost Center:
Project Code:

Project #

GOVERNMENT OPERATIONS CENTER
Base Case Scenario

400 COUNTY SEAT DRIVE- MATRIMONIAL COURT QNTY UM UNIT PRICE TOTAL
Construction Fit Out (Arch.) 96,500 SF |$ 20.00|$ 1,930,000.00
Construction Fit Out (Storage) 47500 SF |$ - |3 -
HVAC 96,500 SF |$ 15.00 | $ 1,447,500.00
Sprinkler 96,500 SF |$ 250 s 241,250.00
Electric 96,500 SF |$ 15.00 | $ 1,447,500.00
Plumbing 96,500 SF |$ 300(s 289,500.00
Abatement 96,500 SF |$ 200 (s 193,000.00
Elevator Upgrade 96,500 SF |$ 1.00 | $ 96,500.00
Security 96,500 SF |$ 1.00 | $ 96,500.00
SUBTOTAL $ 59.50 | $ 5,741,750.00
Utility upgrade 96,5000 SF |$ - |8 -
Parking 96,500 SF |$ S B -
Consulting (10% of hard cost) 96,5000 SF |$ 595]1%$ 574,175.00
Furnishing & Equipment 96,5000 SF |$ - |8 -
Technology cabling / backbone 96,5000 SF |$ 950 $ 916,750.00
Technology Electronics & Equipment 96,500 SF |$ 10.00 | $ 965,000.00
Moving & Storage 96,500 SF |$ 200($ 193,000.00
Transition Costs 96,500 SF |$ 400|$ 386,000.00
Contingency (5% of costs) 96,5000 SF |$ 4551 $ 438,834
TOTAL $ 9550 | $ 9,215,508.75
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Cost Center:
Project Code:

Project #

GOVERNMENT OPERATIONS CENTER
Base Case Scenario

100-200 COUNTY SEAT DRIVE ONTY UM UNIT PRICE TOTAL
Construction Fit Out (Arch.) 48560 SF |$ 10.00 | $ 485,600.00
HVAC 48560 SF |$ - |3 -
Sprinkler 48560 SF |$ - |8 -
Electric 48560 SF |$ - |8 -
Plumbing 48560 SF |$ - |8 -
Abatement 48,560 SF |$ 4001]$% 194,240.00
Elevator Upgrade 48560 SF |$ - |3 -
Security 48560 SF |$ - |8 -
SUBTOTAL $ 14.00| $ 679,840.00
Utility upgrade 48560 SF |$ - |8 -
Parking 48,560 SF |$ - 8 -
Consulting (10% of hard costs) 48560 SF |$ 140 $ 67,984.00
Furnishing & Equipment 48560 SF |$ - |8 -
Technology cabling / backbone 48560 SF |$ - |3 -
Technology Electronics & Equipment 48560 SF |$ - |8 -
Moving & Storage 48560 SF |$ 1.00 | $ 48,560.00
Transition Costs 48560 SF |$ - |8 -
Contingency (5% of costs) 48560 SF |$ 082]% 39,819.20
TOTAL $ 17.22 | $ 836,203.20
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Cost Center: GOVERNMENT OPERATIONS CENTER 3/24/03

Project Code: Base Case Scenario
Project #
40 MAIN STREET ONTY UM UNIT PRICE TOTAL
Construction Fit Out (Arch.) 67,0000 SF |$ 500|$ 335,000.00
HVAC 67,0000 SF |$ - |3 -
Sprinkler 67,0000 SF |$ - |8 -
Electric 67,0000 SF |$ - |8 -
Plumbing 67,0000 SF |$ - |8 -
Abatement 67,0000 SF |$ - |8 -
Elevator Upgrade 67,0000 SF |[$ - |3 -
Security 67,0000 SF |$ - |8 -
SUBTOTAL $ 5.00($ 335,000.00
Utility upgrade 67,0000 SF |$ - |8 -
Parking 67,0000 SF |$ - 8 -
Consulting (10% of hard costs) 67,0000 SF |$ 050 $ 33,500.00
Furnishing & Equipment 67,0000 SF |$ - |8 -
Technology cabling / backbone 67,0000 SF |$ - |3 -
Technology Electronics & Equipment 67,0000 SF |$ - |8 -
Moving & Storage 67,0000 SF |$ 1.00 | $ 67,000.00
Transition Costs 67,0000 SF |$ - |8 -
Contingency (5% of costs) 67,0000 SF |$ 033]% 21,775.00
TOTAL $ 6.83|$ 457,275.00

Does not include 42 Main Street

Prepared by: Advocate Consulting Group Page 6



Cost Center: GOVERNMENT OPERATIONS CENTER

Project Code: Consolidation Scenarios
Project #
PROPERTY BUDGET

Campus #1A - UPGRADE / RENOVATE GOC

73,035,900.00

Campus #1B - EXPAND ONE WEST

86,073,750.00

Campus #1C - NEW ONE WEST BUILDING

102,340,350.00
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Cost Center: GOVERNMENT OPERATIONS CENTER 3/24/03

Project Code: Consolidation Scenarios
Project #
Campus # 1A - UPGRADE/RENOVATE GOC ONTY UM TOTAL

1 West St/ 1490 Franklin 235,000 SF $100 |$ 23,500,000
Old Courthouse Renovation 86,000 SF $175 |$ 15,050,000
SUBTOTAL $ 38,550,000
UTILITY UPGRADE o] SF $0 $
PARKING - 800 SPACE 3 STORY ABOVE GRADE GARAGE N/A N/A NA |'$ 13,350,000
CONSULTING (10% OF HARD COST) 321,0000 SF |$ 123 3,855,000
FURNISHING AND EQUIPMENT 321,000 SF $20 $ 6,420,000
Technology cabling / backbone 321,000f SF |$ 7.00]$ 2,247,000.00
Technology Electronics & Equipment 321,000 SF |$10.00]$ 3,210,000.00
MOVING AND STORAGE 321,000 SF $2 $ 642,000
TRANSISTION COSTS 321,000 SF $4 $ 1,284,000
CONTINGENCY (5% OF COST) 321,0000 SF |$ 11]s$ 3,477,900
TOTAL SF $ 73,035,900

1 West & 1490 costs represent complete gut and rebuild of interiors and all new infrastructure
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Cost Center: GOVERNMENT OPERATIONS CENTER 3/24/03

Project Code: Consolidation Scenarios
Project #
Campus # 1B - EXPAND ONE WEST ONTY UM $ TOTAL

Renovation of Current 1 West 148,000 SF $100 |$ 14,800,000
New Building Expansion to 1 West 86,000 SF $200 |$ 17,200,000
Old Courthouse Renovation 86,000 SF $175 |$ 15,050,000
SUBTOTAL $ 47,050,000
UTILITY UPGRADE o] SF $0 $
PARKING - 977 SPACE 4 STORY ABOVE GRADE GARAGE N/A N/A NA |'$ 17,100,000
CONSULTING (10% OF HARD COST) 3200000 SF |$ 15(Q$ 4,705,000
FURNISHING AND EQUIPMENT 320,000] SF $20 $ 6,400,000
Technology cabling / backbone 320,000f SF |$ 7.00]s$ 2,240,000.00
Technology Electronics & Equipment 320,000 SF |$10.00]$ 3,200,000.00
MOVING AND STORAGE 320,000 SF $2 $ 640,000
TRANSISTION COSTS 320,000 SF $2 $ 640,000
CONTINGENCY (5% OF COST) 3200000 SF |$ 133 4,098,750
TOTAL $ 86,073,750
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Cost Center: GOVERNMENT OPERATIONS CENTER 3/24/03

Project Code: Consolidation Scenarios
Project #
Campus # 1C - NEW ONE WEST BUILDING ONTY UM $ TOTAL

BASE BUILDING 224,000 SF $125 |$ 28,000,000
INTERIORS 224,000 SF $75 | $ 16,800,000
Old Courthouse 86,000 SF $175 |$ 15,050,000
Demolition of 1 West 148,000 SF $15 |$ 2,220,000
SUBTOTAL 148,000 $ 62,070,000
UTILITY UPGRADE o] SF $0 $
PARKING - 977 SPACE 4 STORY ABOVE GRADE GARAGE N/A N/A NA |'$ 17,100,000
CONSULTING (10% OF HARD COST) 3100000 SF |$ 203 6,207,000
FURNISHING AND EQUIPMENT 310,000 SF $20 $ 6,200,000
Technology cabling / backbone 310,000 SF |$ 7.00]$ 2,170,000.00
Technology Electronics & Equipment 310,000 SF |$10.00]$ 3,100,000.00
MOVING AND STORAGE 310,000 SF $2 $ 620,000
TRANSISTION COSTS 310,000 SF $0 $
CONTINGENCY (5% OF COST) 3100000 SF |$ 16(]$ 4,873,350
TOTAL $ 102,340,350
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Cost Center: PUBLIC SAFETY CENTER 3/24/03

Project Code: Stay Scenario

Project #

1490 FRANKLIN - POLICE QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 133,000 sSF |$ 20.00 | $ 2,660,000.00
Construction Fit Out (LAB SPACE) 14,000 SF |$ 100.00 | $ 1,400,000.00
Construction Fit Out (BUNKER) 21,0000 SF |$ - $ -
HVAC 147,000 sF |$ 15.00 | $ 2,205,000.00
Sprinkler 147,000 sF |$ 250 $ 367,500.00
Electric 147,000 SF |$ 15.00 | $ 2,205,000.00
Plumbing 147,000 sF |$ 3.00]$ 441,000.00
Abatement 147,000 sF |$ 200]$ 294,000.00
Elevator Upgrade 147,000 sF |$ 1.00]$ 147,000.00
Security 147,000 sF |$ 1.001$ 147,000.00
SUBTOTAL $ 67.12 $ 9,866,500.00
Utility upgrade 147,000 SF |$ - 13 -
Parking 147,0000 SF |$ - $ -
Consulting (10% of hard costs) 147,000 SF |$ 6.71 1 $ 986,650.00
Furnishing & Equipment 147,0000 SF |$ - $ -
Technology cabling / backbone 147,000 SF |$ 9.50 | $ 1,396,500.00
Technology Electronics & Equipment 147,0000 SF |$ 10.00 | $ 1,470,000.00
Moving & Storage 147,000 sF |$ 200]$ 294,000.00
Transition Costs 147,000 sF |$ 400]$ 588,000.00
Contingency (5% of costs) 147,000 SF |$ 4971$ 730,082.50
TOTAL $ 10430 | $ 15,331,732.50
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Cost Center: PUBLIC SAFETY CENTER

Project Code: Stay Scenario

Project #

1550 Franklin Avenue-Old Court House ONTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 135,000 SF |$ 20.00 | $ 2,700,000.00
HVAC 135,000 SF |$ 15.00 | $ 2,025,000.00
Sprinkler 135,000 SF |$ 2500$ 337,500.00
Electric 135,000 SF |$ 15.00 | $ 2,025,000.00
Plumbing 135,000 SF |$ 30003 405,000.00
Abatement 135,000 SF |$ 20003 270,000.00
Elevator Upgrade 135,000 SF |$ 1.00$ 135,000.00
Security 135,000 SF |$ 1.00$ 135,000.00
SUBTOTAL $ 59.50 | $ 8,032,500.00
Utility upgrade 135,000 SF |$ - 13 -
Parking 135,000 SF |$ - 18 -
Consulting (10% of hard costs) 135,000 SF |$ 5951$ 803,250.00
Furnishing & Equipment 135,000f SF |$ - $ -
Technology cabling / backbone 135,000 SF |$ 9.50 | $ 1,282,500.00
Technology Electronics & Equipment 135,000 SF |$ 10.00 | $ 1,350,000.00
Moving & Storage 135,000 SF |$ 20003 270,000.00
Transition Costs 135,000 SF |$ 4.00]$ 540,000.00
Contingency (5% of costs) 135,000 SF |$ 4551$ 613,913
TOTAL $ 9550 | $ 12,892,162.50

Based on existing courthouse conditions leavings wings in.
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Cost Center: PUBLIC SAFETY CENTER

Project Code: Stay Scenario

Project #

1255-1275 NEWBRIDGE ROAD QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 65,000 SF |$ 10.00 | $ 650,000.00
HVAC 65,0001 SF |$ - 1% -
Sprinkler 65,0001 SF |$ - $ -
Electric 65,000] SF $ - $ -
Plumbing 65,0000 SF |$ - $ -
Abatement 65,0000 SF |3 - |3 -
Elevator Upgrade 65,000 SF |$ - 13 -
Security 65,0000 SF |$ - $ -
SUBTOTAL $ 10.00 | $ 650,000.00
Utility upgrade 65,000 SF |$ - 13 -
Parking 65,0000 SF |$ - |8 -
Consulting (10% of hard costs) 65,000] SF |$ 1.001$ 65,000.00
Furnishing & Equipment 65,0001 SF |$ - $ -
Technology cabling / backbone 65,0000 SF |$ - $ -
Technology Electronics & Equipment 65,0000 SF |$ - $ -
Moving & Storage 65,000 SF |$ 1.00$ 65,000.00
Transition Costs 65,000 SF |[$ - 18 -
Contingency (5% of costs) 65,000 SF |$ 0.60 | $ 39,000.00
TOTAL $ 1260 $ 819,000.00
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Cost Center: PUBLIC SAFETY CENTER 3/24/03

Project Code: Stay Scenario

Project #

HANGAR 7 ONTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 95,000 SF |3 10.00 | $ 950,000.00
HVAC 95,000 SF |3 - 1% -
Sprinkler 95,0000 SF |$ - $ -
Electric 95,000 SF $ - $ -
Plumbing 95,0001 SF |$ - $ -
Abatement 95,0000 SF |s$ - |3 -
Elevator Upgrade 95,000 SF |$ - 13 -
Security 95,0001 SF |$ - $ -
SUBTOTAL $ 10.00 | $ 950,000.00
Utility upgrade 95,000] SF |$ - 13 -
Parking 95,0001 SF |$ - $ -
Consulting (10% of hard costs) 95,000 SF |$ 1.001$ 95,000.00
Furnishing & Equipment 95,0000 SF |$ - $ -
Technology cabling / backbone 95,0000 SF |$ - $ -
Technology Electronics & Equipment 95,0001 SF |$ - $ -
Moving & Storage 95,000 SF |s$ 1.00$ 95,000.00
Transition Costs 95,000 SF [$ - 18 -
Contingency (5% of costs) 95,000] SF |$ 0.60 | $ 57,000.00
TOTAL $ 12.60 | $ 1,197,000.00
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Cost Center: PUBLIC SAFETY CENTER

Project Code: Stay Scenario

Project #

970 BRUSH HOLLOW ROAD QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 11,000 SF |$ 10.00 | $ 110,000.00
HVAC 11,000 SF |$ - 1% -
Sprinkler 11,000f SF |$ - $ -
Electric 11,000 SF $ - $ -
Plumbing 11,000f SF |$ - $ -
Abatement 11,000 SF |$ - |3 -
Elevator Upgrade 11,000 SF [|$ - 13 -
Security 11,000f SF |$ - $ -
SUBTOTAL $ 10.00 | $ 110,000.00
Utility upgrade 11,000 SF [|$ - 13 -
Parking 11,000, SF |$ - |8 -
Consulting (10% of hard costs) 11,000 SF [|$ 1.001$ 11,000.00
Furnishing & Equipment 11,000f SF |$ - $ -
Technology cabling / backbone 11,0000 SF |$ - $ -
Technology Electronics & Equipment 11,0000 SF |$ - $ -
Moving & Storage 11,000 SF |$ 1.00$ 11,000.00
Transition Costs 11,000 SF [$ - 18 -
Contingency (5% of costs) 11,000 SF [|$ 0.60 | $ 6,600.00
TOTAL $ 1260 $ 138,600.00
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Cost Center:
Project Code:
Project #

PUBLIC SAFETY CENTER
Consolidation Scenarios

PROPERTY BUDGET
Campus #2A - GRUMMAN #5 60,569,628
Campus #2B - LEASED FACILITY 42,942,900
Campus #2C - BUILD-TO-SUIT 93,444,698

Advocate Consulting Group
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Cost Center: PUBLIC SAFETY CENTER 3/24/03

Project Code: Consolidation Scenarios

Project #

Campus # 2A -- GRUMMAN #5 ONTY UM $ TOTAL

BASE BUILDING UPGRADE 327,000 SF $50 $ 16,350,000
INTERIORS 214,000 SF $75 |s 16,050,000
GARAGE 43,0001 SF $20 |s 860,000
STORAGE 22,000 SF $20 |s 440,000
LAB SPACE 17,000 SF $100 |$ 1,700,000
BUNKER 31,000 SF $150 |$ 4,650,000
ABATEMENT 327,000 SF $0.30 | $ 98,100
SUBTOTAL $ 40,148,100
UTILITY UPGRADE / WATER & FIBER 327,000 SF $035 |$ 114,450
PARKING/SITE IMPROVEMENTS N/A N/A NA |'$ 3,060,000
CONSULTING (10% OF HARD COST) 327,0000 SF |$ 12]$ 4,014,810
FURNISHING AND EQUIPMENT 262,000 SF $20 $ 5,240,000
Technology cabling / backbone 262,000f SF |$ 7.00]s$ 1,834,000.00
Technology Electronics & Equipment 262,000 SF |$10.00]$ 2,620,000.00
MOVING AND STORAGE 327,000 SF $2 $ 654,000
TRANSITION COSTS 327,000 SF $0 $
CONTINGENCY (5% OF COST) 3270000 SF |$ 9fs 2,884,268
TOTAL $ 60,569,628
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Cost Center: PUBLIC SAFETY CENTER 3/24/03

Project Code: Consolidation Scenarios

Project #

Campus # 2B -- LEASE AN EXISTING BUILDING QNTY UM $ TOTAL

BASE BUILDING 367,000 SF $0 $
INTERIORS 214,0001 SF $75 |$ 16,050,000
GARAGE 43,0001 SF $20 |$ 860,000
STORAGE 22,000 SF $20 |$ 440,000
LAB SPACE 17,000 SF $100 |$ 1,700,000
FLEET MAINTENANCE 40,0001 SF $100 |$ 4,000,000
BUNKER 31,000 SF $150 |$ 4,650,000
ABATEMENT 367,000 SF $0.00 |$
SUBTOTAL $ 27,700,000
UTILITY UPGRADE 0] SF $0 $
PARKING 0] SF $0 $
CONSULTING (10% OF HARD COST) 367,000 SF |$ 8l 2,770,000
FURNISHING AND EQUIPMENT 262,0001 SF $20 |$ 5,240,000
Technology cabling / backbone 262,000f SF |$ 7.00]$ 1,834,000
Technology Electronics & Equipment 262,000 SF |$1000]$ 2,620,000
MOVING AND STORAGE 367,000 SF $2 $ 734,000
TRANSITION COSTS 367,000 SF $0 $
CONTINGENCY (5% OF COST) 367,000 SF |$ 6% 2,044,900
TOTAL $ 42,942,900
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Cost Center: PUBLIC SAFETY CENTER 3/24/03

Project Code: Consolidation Scenarios
Project #
Campus #2C -- BTS ON COUNTY-OWNED LAND QNTY UM $ TOTAL

BASE BUILDING CORE & SHELL 327,0001 SF $125 |$ 40,875,000
INTERIORS 214,0001 SF $75 |'$ 16,050,000
GARAGE 43,000 SF $20 |$ 860,000
STORAGE 22,000] SF $20 |$ 440,000
LAB SPACE 17,000 SF $100 |$ 1,700,000
BUNKER 31,000] SF $150 |$ 4,650,000
SUBTOTAL $ 64,575,000
UTILITY UPGRADE / WATER & FIBER 327,0001 SF $0.35 | $ 114,450
PARKING/SITE IMPROVEMENTS N/A N/A NA |$ 7,500,000
CONSULTING (10% OF HARD COST) 327,000f SF |$ 20]s 6,457,500
FURNISHING AND EQUIPMENT 262,0001 SF $20 |$ 5,240,000
Technology cabling / backbone 262,000f SF |$ 7.00]$ 1,834,000.00
Technology Electronics & Equipment 262,000 SF |$10.00]$ 2,620,000.00
MOVING AND STORAGE 327,0001 SF $2 $ 654,000
TRANSITION COSTS 327,0001 SF $0 $

CONTINGENCY (5% OF COST) 327,000f SF |$ 14]s 4,449,748
TOTAL $ 93,444,698
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Cost Center:
Project Code:

PUBLIC SAFETY CENTER
Consolidation Scenarios

Project #
HANGAR 7 ONTY UM UNIT PRICE TOTAL
Construction Fit Out (Arch.) 95,0000 SF |$ 10.00 | $ 950,000.00
HVAC 95,0000 SF |$ - 1% -
Sprinkler 95,0000 SF |$ - $ -
Electric 95,000 SF $ - $ -
Plumbing 95,0001 SF |$ - $ -
Abatement 95,0000 SF |3 - 13 -
Elevator Upgrade 95,000 SF |$ - 13 -
Security 95,0001 SF |$ - $ -
SUBTOTAL $ 10.00 | $ 950,000.00
Utility upgrade 95,000 SF |$ - 13 -
Parking 95,0000 SF |$ - $ -
Consulting (10% of hard costs) 95,000 SF |$ 1.001$ 95,000.00
Furnishing & Equipment 95,0001 SF |$ - $ -
Technology cabling / backbone 95,0000 SF |$ - $ -
Technology Electronics & Equipment 95,0001 SF |$ - $ -
Moving & Storage 95,0000 SF |$ 1.00]$ 95,000.00
Transition Costs 95,0001 SF |$ - $ -
Contingency (5% of costs) 95,000 SF |$ 0.60 | $ 57,000.00
TOTAL $ 12.60 | $ 1,197,000.00
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Cost Center:
Project Code:
Project #

HEALTH & HUMAN SERVICES CENTER
Base Case Scenario

101 COUNTY SEAT DRIVE QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 294,800 SF |$ 20.00|$ 5,896,000.00
HVAC 294,800 SF |$ 15.00 | $ 4,422,000.00
Sprinkler 294,800 SF |$ 250 $ 737,000.00
Electric 294,800 SF |$ 15.00 | $ 4,422,000.00
Plumbing 294,800 SF |$ 300(s 884,400.00
Abatement 294,800 SF |$ 23.00 | $ 6,780,400.00
Elevator Upgrade 294,800 SF |$ 1.00 | $ 294,800.00
Security 294,800 SF |$ 1.00 | $ 294,800.00
SUBTOTAL $ 80.50 | $ 23,731,400.00
Utility upgrade 294,800 SF |$ - |8 -

Parking 294,800 SF |$ - ]38 -

Consulting (10% of hard costs) 294,800 SF |$ 8.05|% 2,373,140.00
Furnishing & Equipment 294,800 SF |$ - |8 -

Technology cabling / backbone 294,800 SF |$ 950 $ 2,800,600.00
Technology Electronics & Equipment 294,800 SF |$ 10.00 | $ 2,948,000.00
Moving & Storage 294,800 SF |$ 200 (s 589,600.00
Transition Costs 294,800 SF |$ 400|$ 1,179,200.00
Contingency (5% of costs) 294,800 SF |$ 570 $ 1,681,097.00
TOTAL $ 119.75 | $ 35,303,037.00

ADVOCATE CONSULTING GROUP
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Cost Center:
Project Code:
Project #

HEALTH & HUMAN SERVICES CENTER
Base Case Scenario

240 OLD COUNTRY ROAD ONTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 217,000 SF |$ 20.00|$ 4,340,000.00
HVAC 217,000 SF |$ 15.00 | $ 3,255,000.00
Sprinkler 217,000 SF |$ 250 $ 542,500.00
Electric 217,0000 SF |$ 15.00 | $ 3,255,000.00
Plumbing 217,000 SF |$ 300(s 651,000.00
Abatement 217,000 SF |$ 200 (s 434,000.00
Elevator Upgrade 217,000 SF |$ 1.00 | $ 217,000.00
Security 217,000 SF |$ 1.00 | $ 217,000.00
SUBTOTAL $ 59.50 | $ 12,911,500.00
Utility upgrade 217,0000 SF |$ - |8 -

Parking 217,000 SF |$ - 8 -

Consulting (10% of hard costs) 217,0000 SF |$ 5951%$ 1,291,150.00
Furnishing & Equipment 217,0000 SF |$ - |8 -

Technology cabling / backbone 217,0000 SF |$ 950 $ 2,061,500.00
Technology Electronics & Equipment 217,000 SF |$ 10.00 | $ 2,170,000.00
Moving & Storage 217,000 SF |$ 200($ 434,000.00
Transition Costs 217,000 SF |$ 400|$ 868,000.00
Contingency (5% of costs) 217,000 SF |$ 455]1$% 986,807.50
TOTAL $ 9550 | $ 20,722,957.50
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Cost Center:
Project Code:
Project #

HEALTH & HUMAN SERVICES CENTER
Base Case Scenario

1550 Franklin Avenue-Old Court House ONTY UM UNIT PRICE TOTAL
Construction Fit Out (Arch.) 135,000f SF |$ 20.00|$ 2,700,000.00
HVAC 135,000 SF |$ 15.00 | $ 2,025,000.00
Sprinkler 135,000 SF |$ 250 $ 337,500.00
Electric 135,000 SF |$ 15.00 | $ 2,025,000.00
Plumbing 135,000 SF |$ 300(s 405,000.00
Abatement 135,000 SF |$ 200 (s 270,000.00
Elevator Upgrade 135,000 SF |$ 1.00 | $ 135,000.00
Security 135,000 SF |$ 1.00 | $ 135,000.00
SUBTOTAL $ 59.50 | $ 8,032,500.00
Utility upgrade 135,000 SF |$ - |8 -
Parking 135,000 SF |$ - 8 -
Consulting (10% of hard costs) 135,000 SF |$ 5951%$ 803,250.00
Furnishing & Equipment 135,000 SF |[$ - s -
Technology cabling / backbone 135,000 SF |[$ 950 | $ 1,282,500.00
Technology Electronics & Equipment 135,000f SF |$ 10.00 | $ 1,350,000.00
Moving & Storage 135,000 SF |$ 200($ 270,000.00
Transition Costs 135,000 SF |$ 400|$ 540,000.00
Contingency (5% of costs) 1350000 SF |$ 455]1$% 613,913
TOTAL $ 9550 | $ 12,892,162.50

Based on existing courthouse conditions leavings wings in.
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Cost Center: HEALTH & HUMAN SERVICES CENTER 3/24/03

Project Code: Base Case Scenario
Project #
40 MAIN STREET ONTY UM UNIT PRICE TOTAL
Construction Fit Out (Arch.) 67,0000 SF |$ 500|$ 335,000.00
HVAC 67,0000 SF |$ - |3 -
Sprinkler 67,0000 SF |$ - |8 -
Electric 67,0000 SF |$ - |8 -
Plumbing 67,0000 SF |$ - |8 -
Abatement 67,0000 SF |$ - |8 -
Elevator Upgrade 67,0000 SF |[$ - |3 -
Security 67,0000 SF |$ - |8 -
SUBTOTAL $ 5.00($ 335,000.00
Utility upgrade 67,0000 SF |$ - |8 -
Parking 67,0000 SF |$ - 8 -
Consulting (10% of hard costs) 67,0000 SF |$ 050 $ 33,500.00
Furnishing & Equipment 67,0000 SF |$ - |8 -
Technology cabling / backbone 67,0000 SF |$ - |3 -
Technology Electronics & Equipment 67,0000 SF |$ - |8 -
Moving & Storage 67,0000 SF |$ 1.00 | $ 67,000.00
Transition Costs 67,0000 SF |$ - |8 -
Contingency (5% of costs) 67,0000 SF |$ 033]% 21,775.00
TOTAL $ 6.83|$ 457,275.00
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Cost Center:
Project Code:
Project #

HEALTH & HUMAN SERVICES CENTER
Base Case Scenario

OTHER HHS SITES ONTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 160,100 SF |$ 20.00|$ 3,202,000.00
HVAC 160,100 SF |$ 15.00 | $ 2,401,500.00
Sprinkler 160,100 SF |$ 250 $ 400,250.00
Electric 160,100 SF |$ 15.00 | $ 2,401,500.00
Plumbing 160,100 SF |$ 300(s 480,300.00
Abatement 160,100 SF |$ 1.00 | $ 160,100.00
Elevator Upgrade 160,100 SF |$ - |3 -

Security 160,100 SF |$ 1.00 | $ 160,100.00
SUBTOTAL $ 57.50 | $ 9,205,750.00
Utility upgrade 160,100 SF |[$ - |8 -

Parking 160,100 SF |$ - 8 -

Consulting (10% of hard costs) 160,100 SF |[$ 5751$ 920,575.00
Furnishing & Equipment 160,100 SF |$ - |8 -

Technology cabling / backbone 160,100 SF |[$ 950 $ 1,520,950.00
Technology Electronics & Equipment 160,100 SF |$ 10.00 | $ 1,601,000.00
Moving & Storage 160,100 SF |$ 200($ 320,200.00
Transition Costs 160,100 SF |$ 1.00 | $ 160,100.00
Contingency (5% of costs) 160,100 SF |$ 4291$% 686,428.75
TOTAL $ 90.04 | $ 14,415,003.75
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Cost Center: HEALTH & HUMAN SERVICES CENTER 3/24/03

Project Code: Consolidation
Project # Scenario 3A
Campus #3 -- LEASE AN EXISTING FACILITY ONTY UM $ TOTAL
Health and Human Services 304,200 SF $75.00 |$ 22,815,000
-- Leased Building Interiors buildout

UTILITY UPGRADE o] SF $0.00 $
PARKING o] SF $0.00 $
CONSULTING (10% OF HARD COST) 304,200 SF $750 |$ 2,281,500
FURNISHING AND EQUIPMENT 304,200 SF $20.00 |$ 6,084,000
Technology cabling / backbone 304,200 SF $7.00 |$ 2,129,400
Technology Electronics & Equipment 304,200 SF $10.00 |$ 3,042,000
MOVING AND STORAGE 304,200 SF $2.00 |$ 608,400
TRANSITION COSTS 304,200 SF $0.00 |$
CONTINGENCY (5% OF COST) 304,200 SF $6.08 |$ 1,848,015
TOTAL 304,200 SF | $127.58 [|$ 38,808,315
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Cost Center: HEALTH & HUMAN SERVICES CENTER 3/24/03

Project Code: Consolidation
Project # Scenario 3B
Camgus # 3B -- BTS ON COUNTY-OWNED LAND QNTY UM $ TOTAL
BASE BUILDING CORE & SHELL 304,200 SF $125 $ 38,025,000
INTERIORS 304,200 SF $75 $ 22,815,000
304,200 SF $
SUBTOTAL $ 60,840,000
UTILITY UPGRADE / WATER & FIBER 304,200 SF $0.35 $ 106,470
PARKING/SITE IMPROVEMENTS * 2,432 SPACE $5,000 $ 12,160,000
CONSULTING (10% OF HARD COST) 304,200 SF $20.00 |$ 6,084,000
FURNISHING AND EQUIPMENT 304,200 SF $20.00 $ 6,084,000
Technology cabling / backbone 304,200 SF $7.00 $ 2,129,400.00
Technology Electronics & Equipment 304,200 SF $10.00 |s 3,042,000.00
MOVING AND STORAGE 304,200 SF $2.00 $ 608,400
TRANSITION COSTS 304,200 SF $0 $
CONTINGENCY (5% OF COST) 304,200 SF $ 151$ 4,552,714
TOTAL $ 95,606,984

Note 1: Based on 5 spaces per 1000 SF for employees, and 3 spaces per 1000 SF for visitors.
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Cost Center: HEALTH & HUMAN SERVICES CENTER

Project Code: Consolidation

Project # Scenario 3C

SPLIT OPERATIONS
INTAKE IN LEASED FACILITY QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 142,600 sSF |$ 75.00 | $ 10,695,000.00
HVAC 142,600 SF $ -
Sprinkler 142,600 SF $ -
Electric 142,600 SF $ -
Plumbing 142,600 SF $ -
Abatement 142,600 SF $ -
Elevator Upgrade 142,600 SF $ -
Security 142,600 SF $ -
SUBTOTAL $ 75.00 | $ 10,695,000.00
Utility upgrade 142,600 SF |$ - 13 -
Parking 142,600 SF |$ - |8 -
Consulting (10% of hard costs) 142,600 SF |$ 7501 $ 1,069,500.00
Furnishing & Equipment 142,600 SF |$ 20.00 ' $ 2,852,000.00
Technology cabling / backbone 142,600 SF |$ 7.00 1 $ 998,200.00
Technology Electronics & Equipment 142,600 SF |$ 10.00 | $ 1,426,000.00
Moving & Storage 142,600 SF |$ 200]$ 285,200.00
Transition Costs 142,600 SF |$ - $ -
Contingency (5% of costs) 142,600 SF |$ 6.08 | $ 866,295
TOTAL $ 127.58 | $ 18,192,195.00
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Cost Center: HEALTH & HUMAN SERVICES CENTER

Project Code: Consolidation

Project # Scenario 3C

SPLIT OPERATIONS
ADMIN & FLEX IN COUNTY-OWNED FACILITY QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Demolition) 167,600 SF |$ 9.00 | $ 1,508,400.00
Construction Fit Out (Arch.) 167,600 SF |$ 75.00 | $ 12,570,000.00
Construction Fit Out (Base Building) 167,600 SF |$ 50.00 | $ 8,380,000.00
Electric 167,600 SF $ - $ -
Plumbing 167,600 SF |$ - $ -
Abatement 167,600 SF |$ - 13 -
Elevator Upgrade 167,600 SF |$ - 13 -
Security 167,600 SF |$ - $ -
SUBTOTAL $ 134.00 | $ 22,458,400.00
Utility upgrade 167,600 SF |$ - 13 -
Parking 167,600 SF |$ - |8 -
Consulting (10% of hard costs) 167,600 SF |$ 13401 $ 2,245,840.00
Furnishing & Equipment 167,600 SF |$ 20.00 ' $ 3,352,000.00
Technology cabling / backbone 167,600 SF |$ 7.00$ 1,173,200.00
Technology Electronics & Equipment 167,600 SF |$ 10.00 | $ 1,676,000.00
Moving & Storage 167,600 SF |$ 200]$ 335,200.00
Transition Costs 167,600 SF |$ - $ -
Contingency (5% of costs) 167,600 SF |$ 9.321$% 1,562,032.00
TOTAL $ 195.72 | $ 32,802,672.00

ADVOCATE CONSULTING GROUP

Page 29




